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22 September 1967

Post Office Box 8043
Southwest Station
Washington, D.C. 20024

25X1A  Attention:

Refer to:
Subject: Proposal for Additional Engineering Effort
-
25K1A Reference: Task Order No. l7/|
Gentlemen:
25X1A
is pleased to submit this pro- .
posal, with the concurrence of your technical Tepresentative, for the furnishing
of necessary labor, material and facilities to perform the following tasks:
A. BRevise Part I, "IIS System Requirements' to incorporate design
modifications which are the result of the Center critique and
-which are . not a part of the current Contract Statement of Work.
Included are the following modifications:
1. Perform the work to modify the LIS System Design as
4 presented in the prepublication issue of the report
"NPIC II, System Requirements" (Part 1, Volumes 1
and 2) to:

(a) Provide an 1IS real-time program which will
operate as one of three real-time programs
under RUM.

(b) Reflect additional comsideration of software
reliability.

2. Revise the textual and graphical material of the pre-
publication issue of the report "NPIC IIS, System
Requirements"” to:

(a) 1Incorporate the results of A.l.(a) and (b).
(b} Incorporate other substantive and editorial

changes (excluding analysis or re-design) in
accordance with the Center critique.
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3, The delivery date for this material to be established
as November 15, 1967.

B. Development of Software Macro - level Flow Diagrams

1. Perform the work to develop Macro-level flow diagrams
supplemental to software general performance speci-
fications. Specifically, the level of detail in these
diagrams will encompass graphical representation of
major decision points; entyy and exit points to the
IIS real-time program; and file, table and control

| interfaces.
.
2. The delivery date for this material to be established
as November 1, 1967.

We propose toO perform the above-listed tasks as a cost plus award fee
addendum to Task Order 17 for a total estimated cost and fee of
(Attachment A, Cost Analysis).

25X1A Correspondence OY comnunications relating to this proposal may be
directed to the writer or [
Very truly yours,
ka4
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